

ADDENDUM NO. 1

Project: Request for Qualifications (RFQ)
San Diego Creek Levee Recertification

Owner: City of Alice
City Alice

Engineer: Rutilio P. Mora, Jr., P.E.

Addendum No. 1

Specifications Section: N/A

Issue Date: 8/24/2017

Acknowledge receipt of this Addendum in the RFQ submitted for this Project. Failure to acknowledge receipt of this Addendum in the RFQ may render the RFQ as non-responsive and serve as the basis for rejecting the RFQ.

Make the additions, modifications or deletions to the RFQ described in this Addendum.

Approved by: Rutilio P. Mora, Jr., P.E.

Name

Date

Addendum Items:

1. The City of Alice has closed their offices from August 24, 2017 at 12:00 pm till Tropical Storm Harvey makes landfall, which is expected no later than August 26, 2017. This notification is to make Consultants responding to the RFQ the deadline of August 25, 2017 at 4:00pm. The RFQ deadline has been extended to September 1, 2017 at 4:00 pm. If you have any questions please contact Rutilio P. Mora Jr., P.E. at 361-668-7272.